

**ADDENDUM NO. 3**  
**TO THE CONSTRUCTION DOCUMENTS**  
**FOR THE**  
**AIRPORT ROAD IMPROVEMENTS PROJECT**  
**BOCA RATON AIRPORT**  
**BOCA RATON, FLORIDA**

**Project funded by:**

**FLORIDA DEPARTMENT OF TRANSPORTATION (FDOT)**

**November 21, 2020**

**PAGE 1 of 1**

**TO: ALL HOLDERS OF CONTRACT DOCUMENTS**

- a.** Your attention is directed to the following interpretations of, changes in, and additions to the Contract Specifications and Plans for the above named project at Boca Raton Airport, Boca Raton, Florida.
- b.** This Addendum is part of the Contract Documents and Plans, and the bidders are required to acknowledge receipt of this Addendum in the space provided below.
- c.** Addendums are to be submitted along with the Bid Documents for a complete Bid.

This addendum includes the following (see attachments):

**1. ENGINEER'S ESTIMATE CLARIFICATION**

Addendum #1 states that the Engineer's Estimate for the project is \$4.5 - \$4.6 million dollars. The estimate includes funds to be allocated by the Airport to both FPL and ATT, which are separate from the bid process. The Engineer's Estimate for the scope of work identified in the bid form (Schedules A-D) for the project is \$4.0 - \$4.1 million dollars.

Acknowledged: \_\_\_\_\_ signature of Bidder

Name of Bidder: \_\_\_\_\_ Date: \_\_\_\_\_