

INVITATION TO BID NO. 2018-BRAA-05 – 2018 AIRFIELD IMPROVEMENTS

NOTICE IS HEREBY GIVEN, that Boca Raton Airport Authority (hereinafter referred to as “BRAA”), will receive sealed bids from General Contractors or other qualified contractors, at:

Boca Raton Airport Authority
903 NW 35th Street
Boca Raton, Florida 33431
Attn.: Travis Bryan, Operations Manager

Until the hour of **11:00 AM**, Local Time, on **July 6, 2018** and said bids will be opened and publicly read immediately thereafter in the conference room, at the above address, on the same day. In addition, a mandatory pre-bid conference will occur at **11:00 AM**, Local Time, on **June 20, 2018** in the conference room, at the above address.

Project Description: The work consists of Widening Taxiways F and P-4 Fillets (Schedule A Base Bid), Relocating Connector Taxiways B (Schedule B Base Bid), Replacing Runway 5-23 PAPI Equipment with new LED Equipment (Schedule C Base Bid) and Rejuvenating and Remarketing Runway 5-23 (Schedule D Base Bid). In addition, two additive bids are included; Relocating Connector Taxiways C (Additive Bid 1) and Rejuvenate and Remark Taxiway P and Connectors (Additive Bid 2). If all Schedules are authorized, the project includes **2,075 SY** of Airfield Pavement Demolition, **570 SY** of 2” Asphalt Milling, demolition of **17** Airfield Signs and **67** Taxiway Edge Lights, **4,600 CY** of P-152 Unclassified Excavation, **4,820 SY** of 12” Thick P-211 Limerock Base Course , installation of **17** new L-125 Airfield Signs, **14** New Panels in Existing Airfield Signs, **79** new LED Elevated Taxiway Edge Light with Base Cans in Earth, **1,200** Tons of P-401 Asphalt, **152,230 SY** of P-608 Sealcoating, **273,670 SF** of P-620 Pavement Marking, **1,630** CY of Topsoil, **11,695 SY** of Sod, Remove **2** existing PAPI Equipment and Pedestal and Install **2** New LED PAPI System Installed On Existing Base and New Maintenance Pad.

The work must conform to plans and specifications, which may be obtained electronically and examined on or after **Wednesday, June 6, 2018** at:

Boca Raton Airport Authority
903 NW 35th Street
Boca Raton, Florida 33431
Contact Person: Travis Bryan, Operations Manager
(561) 391-2202; e-mail-travis@bocaairport.com

Information regarding the RFP will be available on the Boca Raton Airport website www.bocaairport.com/allbids. To request electronic copies of the Construction Documents, email Travis Bryan at the email address above.

Bid proposals must be submitted on the forms provided by BRAA and accompanied by a bid security in the form of a certified check, cashier's check, money order or a bid bond submitted on the form provided, in favor of BRAA in the amount of not less than five percent (5%) of the bid price.

Date of Advertisement:	Sunday June 3, 2018
Date of Mandatory Pre-Bid Conference:	Wednesday June 20, 2018 (11:00 AM)
Deadline for Requests for Clarification:	Monday June 27, 2018 (5:00 PM)
Deadline for Submission and Bid Opening:	Friday July 6, 2018 (2:00 PM)