



ADDENDUM NO. 2
TO THE CONSTRUCTION DOCUMENTS
FOR
Widen Taxiways F and P4; Relocate Taxiways B and C
BOCA RATON AIRPORT
BOCA RATON, FLORIDA

Project funded by:
FEDERAL AVIATION ADMINISTRATION (FAA)
and
FLORIDA DEPARTMENT OF TRANSPORTATION (FDOT)

April 27, 2021

PAGE 1 of 1

TO: ALL HOLDERS OF CONTRACT DOCUMENTS

- a. Your attention is directed to the following interpretations of, changes in, and additions to the Contract Specifications and Plans for the above named project at Boca Raton Airport, Boca Raton, Florida.
- b. This Addendum is part of the Contract Documents and Plans, and the bidders are required to acknowledge receipt of this Addendum in the space provided below.
- c. Addendums are to be submitted along with the Bid Documents for a complete Bid.

This addendum includes the following (see attachments):

- 1. **Contractor Clarifications-Request for Information (Questions)**
- 2. **Updated Plan Holders List**

Acknowledged: _____ signature of Bidder

Name of Bidder: _____ Date: _____



Boca Raton Airport
Widen Taxiway F and P4; Relocate Taxiway B and C

Addendum #2
Contractor Questions and Clarifications
April 27, 2021

Q1: What is the Engineer's Estimate for the project?

A: The Engineers Estimate is \$1.8 million - \$2.0 million.

Q2: Is the GC or the Airport providing material testing services for the project?

A: Quality Control (QC) material sampling and testing services will be provided by the GC (low responsive and responsible bidder) per the terms of the contract documents. Quality Assurance (QA) material sampling and testing will be provided by the Airport EOR.