

ADDENDUM NO. 2
TO THE CONSTRUCTION DOCUMENTS
FOR THE
SECURITY SYTEM ENHANCEMENTS PROJECT
BOCA RATON AIRPORT
BOCA RATON, FLORIDA

Project funded by:

FLORIDA DEPARTMENT OF TRANSPORTATION (FDOT)

MARCH 24, 2022

PAGE 1 of 1

TO: ALL HOLDERS OF CONTRACT DOCUMENTS

- a. Your attention is directed to the following interpretations of, changes in, and additions to the Contract Specifications and Plans for the above named project at Boca Raton Airport, Boca Raton, Florida.
- b. This Addendum is part of the Contract Documents and Plans, and the bidders are required to acknowledge receipt of this Addendum in the space provided below.

This addendum includes the following (see attachments):

- 1. **CONTRACTOR RFI'S**
RFI's (Responses to Bidders Questions; 1 of 1)

NOTE: **Sign and Return Addendum #1 Cover with Bids**

Acknowledged: _____ signature of Bidder

Name of Bidder: _____ Date: _____

END OF ADDENDUM NO. 2

**Addendum #2
Security System Enhancements**

Requests for Information (RFI's)

Question: We would like to ask for Hanwha to be approved as an alternate equal to the specified cameras.

Response: All new cameras shall meet the specifications for range, resolution, IR, etc. requested in the bid package regardless of brand. All cameras must fully integrate with existing Genetec access controls and surveillance system.

Question: Would it be possible to extend the bid period.

Response: Due to timing of grant funding the bid period may be extended only 1 week. The new bid opening shall be Tuesday, April 5 2:00pm.

END OF SECTION