



903 NW 35th Street
Boca Raton, FL 33431
561-391-2202
BocaAirport.com

RFQ NO.: 2022-BRAA-008 Architectural/Engineering Consultant Services Addendum #1

A summary of questions received are listed below:

1. Is this contract only providing services for those projects listed under 4.4 Anticipated Projects on page 23 or should proposers consider additional projects in the CIP?

The projects listed under Section 4.4 are meant to be representative of projects that may be assigned under the contract. Projects may be added or removed at any time as required by the Airport Authority.

2. The NAVAIDS and Airfield Lighting and Signage Updates - Construction project listed under 4.4: Is that construction only? Has design already been complete and if so, by who?

The NAVAIDS and Airfield Lighting and Signage Updates are being designed by Ricondo & Associates and Quantum Electrical Engineering, Inc.

3. Would BRAA consider an extension of the 10/6 deadline?
Yes, the BRAA will extend the 10/6 deadline to 10/20/2022.

4. In an effort to avoid a conflict of interest from the design portion to the needed and anticipated CEI work on the NAVAIDS and Airfield Lighting and Signage Updates, can you share the organizational chart of the Ricondo Team on the design portion?

Ricondo is the Authority's general consultant and Quantum is currently their electrical sub-contractor.